WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DOT_RGGBO1 DATE: 03/11/2021

TIME: 11:03

PS&E JOB NO :21A001 REVISION NO BIDS OPENED ON : Apr 7 2021

CONTRACT NO : 009666 REGION NO 11 AWARDED ON : Apr 12 2021
VERSION NO :4 WORK ORDER# : XL5898

WY .SR 000,000 . mmmme LOW BIDDER ------- =—----—- 2ND BIDDER ------= -——=—---- 3RD BIDDER -------
TITLE 1SR 9 FABER CONSTRUCTION CORP. ACTIVE CONSTRUCTION, INC. TRIMAXX CONSTRUCTION, INC.

UNNAMED TRIBUTARY TO PILCHUCK CREEK
FISH PASSAGE

5110 RIVER ROAD EAST
TACOMA, WA 98443-2638

6951 HANNEGAN RD 12903 WAYWARD WAY

PROJECT 218001 LYNDEN WA 982649058 PUYALLUP WA 983710162 SEDRO WOOLLEY WA 982847516
COUNTY(S)  : SNOHOMISH CONTRACTOR NUMBER : 100763 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100377
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
PREPARATION
1 MOBILIZATION
L.S -41.53% 14.08 % 22.23%
122,718.00 71,758.00 -50,960.00 140,000.00 17,282.00 150,000.00 27,282.00
2 CLEARING AND GRUBBING
0.3000 ACRE 30,900.0000 33,959.0000 9.90% 70,000.0000 126.54 % 126,000.0000 307.77%
9,270.00 10,187.70 917.70 21,000.00 11,730.00 37,800.00 28,530.00
3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00% 0.00% 0.00%
10,400.00 10,400.00 10,400.00 10,400.00
4 REMOVAL OF STRUCTURES AND OBSTRUCTIONS
L.S. 126.43% 457.83 % -51.81%
8,300.00 18,794.00 10,494.00 46,300.00 38,000.00 4,000.00 -4,300.00
5 FORCE ACCOUNT SELECTIVE CLEARING
EST. 0.00% 0.00% 0.00%
7,100.00 7,100.00 7,100.00 7,100.00
GRADING
6 EARTHWORK
L.S -5.36% 22.06 % 41.58%
211,900.00 200,545.00 -11,355.00 258,645.00 46,745.00 300,000.00 88,100.00
DRAINAGE
7 QUARRY SPALLS
10.0000 TON 102.0000 83.0000 -18.63% 80.0000 -21.57 % 140.0000 37.25%
1,020.00 830.00 -190.00 800.00 -220.00 1,400.00 380.00
8 TEMPORARY STREAM DIVERSION
L.S. 19.36% -99.67% -86.67%
30,000.00 35,807.00 5,807.00 100.00 -29,900.00 4,000.00 -26,000.00
9 FISH EXCLUSION
EST. 0.00% 0.00% 0.00%
3,100.00 3,100.00 3,100.00 3,100.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DOT_RGGBO1 DATE: 03/11/2021

TIME: 11:03

PS&E JOB NO :21A001 REVISION NO BIDS OPENED ON : Apr 7 2021

CONTRACT NO : 009666 REGION NO 11 AWARDED ON : Apr 12 2021
VERSION NO :4 WORK ORDER# : XL5898

WY .SR 000,000 . mmmme LOW BIDDER ------- =—----—- 2ND BIDDER ------= -——=—---- 3RD BIDDER -------
TITLE 1SR 9 FABER CONSTRUCTION CORP. ACTIVE CONSTRUCTION, INC. TRIMAXX CONSTRUCTION, INC.

UNNAMED TRIBUTARY TO PILCHUCK CREEK

6951 HANNEGAN RD
FISH PASSAGE

5110 RIVER ROAD EAST
TACOMA, WA 98443-2638

12903 WAYWARD WAY

PROJECT 218001 WA 982649058 PUYALLUP WA 983710162 SEDRO WOOLLEY WA 982847516
COUNTY (S) . SNOHOMISH CONTRACTOR NUMBER : 100763 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100377
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ $ DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
DRAINAGE
10 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00% 0.0000 0.00%
0.00 0.00 0.00 0.00 0.00 0.00 0.00
11 STREAMBED MATERIAL
890.0000 TON 130.0000 44.0000 -66.15% 50.0000 -61.54 % 60.0000 -53.85%
115,700.00 39,160.00 -76,540.00 44,500.00 -71,200.00 53,400.00 -62,300.00
STRUCTURE
12 SHORING OR EXTRA EXCAVATION CL. A
L.S. 301.86% -98.77% 159.26 %
24,300.00 97,651.00 73,351.00 300.00 -24,000.00 63,000.00 38,700.00
13 CONTRACTOR DESIGNED BURIED STRUCTURE NO.
L.S. -8.76% 6.82% 4.55%
440,000.00 401,448.00 -38,552.00 470,000.00 30,000.00 460,000.00 20,000.00
HOT MIX ASPHALT
14 PLANING BITUMINOUS PAVEMENT
978.0000 S.Y. 10.0000 7.0000 -30.00% 10.0000 0.00% 10.0000 0.00%
9,780.00 6,846.00 -2,934.00 9,780.00 0.00 9,780.00 0.00
15 HMA CL. 1/2 IN. PG 58H-22
300.0000 TON 160.0000 226.0000 41.25% 140.0000 -12.50 % 190.0000 18.75%
48,000.00 67,800.00 19,800.00 42,000.00 -6,000.00 57,000.00 9,000.00
16 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
1,248.00 1,248.00 1,248.00 1,248.00
17 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
3,475.00 3,475.00 3,475.00 3,475.00
18 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
781.00 781.00 781.00 781.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 03/11/2021

* * * BID CHECK REPORT * * * TIME: 11:03
PSSE JOB NO : 21A001 REVISION NO : BIDS OPENED ON : Apr 7 2021
CONTRACT NO : 009666 REGION NO  :1 AWARDED ON : Apr 12 2021
VERSION NO : 4 WORK ORDER# : XL5898
iy L8R 000,00 s LOW BIDDER —--—---= =——————— 2ND BIDDER ——---—= =——————- 3RD BIDDER ------—-
TITLE 1SR 9 FABER CONSTRUCTION CORP. ACTIVE CONSTRUCTION, INC. TRIMAXX CONSTRUCTION, INC.
UNNAMED TRIBUTARY TO PILCHUCK CREEK 6951 HANNEGAN RD 5110 RIVER ROAD EAST 12903 WAYWARD WAY
FISH PASSAGE
212001 TACOMA, WA 98443-2638
PROJECT LYNDEN WA 982649058 PUYALLUP WA 983710162 SEDRO WOOLLEY WA 982847516
COUNTY(S)  : SNOHOMISH CONTRACTOR NUMBER : 100763 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100377
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
HOT MIX ASPHALT
19 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
EROSION CONTROL AND ROADSIDE PLANTING
20 STREET CLEANING
58.0000 HR 200.0000 293.0000 46.50 % 245.0000 22.50 % 100.0000 -50.00 %
11,600.00 16,994.00 5,394.00 14,210.00 2,610.00 5,800.00  -5,800.00
21 COIR LOG
1773.0000 L.F. 12.0000 12.0000 0.00% 10.5000 -12.50 % 25.0000 108.33%
21,276.00 21,276.00 0.00 18,616.50 -2,659.50 44,325.00 23,049.00
22 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00% 0.00%
31,200.00 31,200.00 31,200.00 31,200.00
23 PSIPE SITKA SPRUCE, 18 IN HT, #2 CONT.
49.0000 EACH 13.0000 44.0000 238.46 % 35.0000 169.23 % 30.0000 130.77%
637.00 2,156.00 1,519.00 1,715.00 1,078.00 1,470.00 833.00
24 PSIPE WESTERN HEMLOCK, 18 IN HT, #2 CONT.
39.0000 EACH 32.0000 44.0000 37.50% 35.0000 9.38% 30.0000 -6.25%
1,248.00 1,716.00 468.00 1,365.00 117.00 1,170.00 -78.00
25 PSIPE WESTERN RED CEDAR, 18 IN HT, #2 CONT.
140.0000 EACH 32.0000 44.0000 37.50% 35.0000 9.38% 30.0000 -6.25%
4,480.00 6,160.00 1,680.00 4,900.00 420.00 4,200.00 -280.00
26 PSIPE INDIAN PLUM, 12 IN HT, #1 CONT.
83.0000 EACH 21.0000 31.0000 47.62 % 16.0000 -23.81 % 18.0000 -14.29%
1,743.00 2,573.00 830.00 1,328.00 -415.00 1,494.00 -249.00
27 PSIPE LADY FERN, 12 IN HT, #1 CONT.
114.0000 EACH 13.0000 31.0000 138.46 % 16.0000 23.08 % 20.0000 53.85%
1,482.00 3,534.00 2,052.00 1,824.00 342.00 2,280.00 798.00

28 PSIPE RED-OSIER DOGWOOD, 12 IN HT, #1 CONT.
92.0000 EACH 13.0000 31.0000 138.46% 16.0000 23.08 % 18.0000 38.46%
1,196.00 2,852.00 1,656.00 1,472.00 276.00 1,656.00 460.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DOT_RGGBO1 DATE: 03/11/2021

TIME: 11:03

PS&E JOB NO :21A001 REVISION NO BIDS OPENED ON : Apr 7 2021

CONTRACT NO : 009666 REGION NO 11 AWARDED ON : Apr 12 2021
VERSION NO :4 WORK ORDER# : XL5898

WY .SR 000,000 . mmmme LOW BIDDER ------- =—----—- 2ND BIDDER ------= -——=—---- 3RD BIDDER -------
TITLE 1SR 9 FABER CONSTRUCTION CORP. ACTIVE CONSTRUCTION, INC. TRIMAXX CONSTRUCTION, INC.

UNNAMED TRIBUTARY TO PILCHUCK CREEK
FISH PASSAGE

5110 RIVER ROAD EAST
TACOMA, WA 98443-2638

6951 HANNEGAN RD 12903 WAYWARD WAY

PROJECT z1a001 LYNDEN WA 982649058 PUYALLUP WA 983710162 SEDRO WOOLLEY WA 982847516
COUNTY (S) . SNOHOMISH CONTRACTOR NUMBER : 100763 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100377
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
EROSION CONTROL AND ROADSIDE PLANTING
29 PSIPE SALMONBERRY, 12 IN HT, #1 CONT.
128.0000 EACH 13.0000 31.0000 138.46% 16.0000 23.08 % 18.0000 38.46%
1,664.00 3,968.00 2,304.00 2,048.00 384.00 2,304.00 640.00
30 PSIPE RED-OSIER DOGWOOD, 3 FT HT, LIVE STAKE
170.0000 EACH 13.0000 94.0000 623.08 % 16.0000 23.08% 5.0000 -61.54%
2,210.00 15,980.00 13,770.00 2,720.00 510.00 850.00 -1,360.00
31 PSIPE SITKA WILLOW, 3 FT HT, LIVE STAKE
130.0000 EACH 13.0000 94.0000 623.08% 16.0000 23.08 % 5.0000 -61.54%
1,690.00 12,220.00 10,530.00 2,080.00 390.00 650.00 -1,040.00
32 PSIPE SNOWBERRY, 12 IN HT, #1 CONT.
28.0000 EACH 13.0000 31.0000 138.46 % 16.0000 23.08% 18.0000 38.46%
364.00 868.00 504.00 448.00 84.00 504.00 140.00
33 PSIPE THIMBLEBERRY, 12 IN HT, #1 CONT.
57.0000 EACH 13.0000 31.0000 138.46% 16.0000 23.08 % 20.0000 53.85%
741.00 1,767.00 1,026.00 912.00 171.00 1,140.00 399.00
34 PSIPE VINE MAPLE, 12 IN HT, #1 CONT.
46.0000 EACH 13.0000 31.0000 138.46 % 16.0000 23.08% 20.0000 53.85%
598.00 1,426.00 828.00 736.00 138.00 920.00 322.00
35 PSIPE WESTERN SWORD FERN, 12 IN HT, #1 CONT.
21.0000 EACH 13.0000 31.0000 138.46% 16.0000 23.08 % 20.0000 53.85%
273.00 651.00 378.00 336.00 63.00 420.00 147.00
36 PSIPE LIVE FASCINE
190.0000 L.F. 47.0000 44.0000 -6.38% 33.0000 -29.79 % 24.0000 -48.94 %
8,930.00 8,360.00 -570.00 6,270.00 -2,660.00 4,560.00 -4,370.00
37 FINE COMPOST
1867.0000 S.Y. 11.0000 23.0000 109.09% 6.5000 -40.91 % 6.0000 -45.45%
20,537.00 42,941.00 22,404.00 12,135.50 -8,401.50 11,202.00 -9,335.00
38 SOIL AMENDMENT
0.2000 ACRE 19,700.0000 75,817.0000 284.86 % 69,000.0000 250.25 % 28,000.0000 42.13%
3,940.00 15,163.40 11,223.40 13,800.00 9,860.00 5,600.00 1,660.00
39 BARK OR WOOD CHIP MULCH
0.6000 ACRE 20,200.0000 48,523.0000 140.21% 28,075.0000 38.99% 27,000.0000 33.66%
12,120.00 29,113.80 16,993.80 16,845.00 4,725.00 16,200.00 4,080.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 03/11/2021

* * * BID CHECK REPORT * * * TIME: 11:03
PSSE JOB NO : 21A001 REVISION NO BIDS OPENED ON : Apr 7 2021
CONTRACT NO : 009666 REGION NO  :1 AWARDED ON : Apr 12 2021
VERSION NO : 4 WORK ORDER# : XL5898
iy L8R 000,00 s LOW BIDDER —--—---= =——————— 2ND BIDDER ——---—= =——————- 3RD BIDDER ------—-
TITLE 1SR 9 FABER CONSTRUCTION CORP. ACTIVE CONSTRUCTION, INC. TRIMAXX CONSTRUCTION, INC.
UNNAMED TRIBUTARY TO PILCHUCK CREEK 6951 HANNEGAN RD 5110 RIVER ROAD EAST 12903 WAYWARD WAY
FISH PASSAGE
212001 TACOMA, WA 98443-2638
PROJECT LYNDEN WA 982649058 PUYALLUP WA 983710162 SEDRO WOOLLEY WA 982847516
COUNTY(S)  : SNOHOMISH CONTRACTOR NUMBER : 100763 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100377
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
EROSION CONTROL AND ROADSIDE PLANTING
40 SOD INSTALLATION
37.0000 S.Y. 15.0000 44.0000 193.33% 35.0000 133.33 % 17.0000 13.33%
555.00 1,628.00 1,073.00 1,295.00 740.00 629.00 74.00
41 HIGH VISIBILITY FENCE
600.0000 L.F. 5.5000 7.0000 27.27% 9.5000 72.73 % 4.0000 -27.27%
3,300.00 4,200.00 900.00 5,700.00 2,400.00 2,400.00 -900.00
42 ENVIRONMENTAL COMPLIANCE LEAD
L.S. 1,330.60% -70.00 % 900.00 %
1,000.00 14,306.00  13,306.00 300.00 -700.00 10,000.00 9,000.00
43 CHANNEL SPANNING LOG
1.0000 EACH 500.0000 2,455.0000 391.00% 1,100.0000 120.00 % 1,800.0000 260.00 %
500.00 2,455.00 1,955.00 1,100.00 600.00 1,800.00 1,300.00
44 NATIVE BRUSH PILE
1.0000 EACH 108.0000 2,238.0000 1,972.22% 960.0000 788.89 % 1,000.0000 825.93 %
108.00 2,238.00 2,130.00 960.00 852.00 1,000.00 892.00
45 COMPOST SEEDING
710.0000 S.Y. 7.0000 6.0000 -14.29% 9.5000 35.71 % 2.0000 -71.43%
4,970.00 4,260.00 -710.00 6,745.00 1,775.00 1,420.00 -3,550.00
46 HERBICIDE APPLICATION PRIOR TO COMPOST PLACEMENT
0.4000 ACRE 6,200.0000 15,665.0000 152.66 % 11,500.0000 85.48 % 23,000.0000 270.97 %
2,480.00 6,266.00 3,786.00 4,600.00 2,120.00 9,200.00 6,720.00
47 TREE PROTECTION
L.S -87.87% -65.65 % -88.39%
15,500.00 1,880.00 -13,620.00 5,325.00 -10,175.00 1,800.00 -13,700.00
48 HIGH VISIBILITY STAKING
600.0000 L.F. 4.2500 3.0000 -29.41% 9.5000 123.53 % 1.0000 -76.47 %
2,550.00 1,800.00 -750.00 5,700.00 3,150.00 600.00  -1,950.00
49 FORCE ACCOUNT ADDITIONAL STREAM RESTORATION
EST. 0.00% 0.00% 0.00%
11,400.00 11,400.00 11,400.00 11,400.00



DOT_RGGBO1

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 03/11/2021

* * * BID CHECK REPORT * * * TIME: 11:03
PSSE JOB NO : 21A001 REVISION NO BIDS OPENED ON : Apr 7 2021
CONTRACT NO : 009666 REGION NO  :1 AWARDED ON : Apr 12 2021
VERSION NO : 4 WORK ORDER# : XL5898
iy L8R 000,00 s LOW BIDDER —--—---= =——————— 2ND BIDDER ——---—= =——————- 3RD BIDDER ------—-
TITLE 1SR 9 FABER CONSTRUCTION CORP. ACTIVE CONSTRUCTION, INC. TRIMAXX CONSTRUCTION, INC.
UNNAMED TRIBUTARY TO PILCHUCK CREEK 6951 HANNEGAN RD 5110 RIVER ROAD EAST 12903 WAYWARD WAY
FISH PASSAGE
212001 TACOMA, WA 98443-2638
PROJECT LYNDEN WA 982649058 PUYALLUP WA 983710162 SEDRO WOOLLEY WA 982847516
COUNTY(S)  : SNOHOMISH CONTRACTOR NUMBER : 100763 CONTRACTOR NUMBER : 100047 CONTRACTOR NUMBER : 100377
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
50 BEAM GUARDRAIL TYPE 31
500.0000 L.F. 50.0000 45.0000 -10.00% 45.0000 -10.00 % 43.0000 -14.00 %
25,000.00 22,500.00  -2,500.00 22,500.00 -2,500.00 21,500.00  -3,500.00
51 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL
4.0000 EACH 4,500.0000 4,386.0000 -2.53% 4,100.0000 -8.89 % 4,200.0000 -6.67%
18,000.00 17,544.00 -456.00 16,400.00 -1,600.00 16,800.00 -1,200.00
52 FLEXIBLE GUIDE POST
10.0000 EACH 50.0000 125.0000 150.00 % 160.0000 220.00 % 100.0000 100.00 %
500.00 1,250.00 750.00 1,600.00 1,100.00 1,000.00 500.00
53 PAINT LINE
1200.0000 L.F. 4.0000 3.0000 -25.00 % 3.0000 -25.00 % 2.0000 -50.00%
4,800.00 3,600.00 -1,200.00 3,600.00 -1,200.00 2,400.00 -2,400.00
54 RECESSED PAVEMENT MARKER
0.1000 HUND 43,000.0000 31,329.0000 -27.14 % 29,000.0000 -32.56 % 29,750.0000 -30.81%
4,300.00 3,132.90  -1,167.10 2,900.00 -1,400.00 2,975.00  -1,325.00
55 PERMANENT SIGNING
L.S 276.00 % 540.00 % -20.00%
500.00 1,880.00 1,380.00 3,200.00 2,700.00 400.00 -100.00
56 TEMPORARY PAVEMENT MARKING-SHORT DURATION
1200.0000 L.F. 3.0000 0.1500 -95.00% 1.0000 -66.67 % 1.5000 -50.00 %
3,600.00 180.00  -3,420.00 1,200.00 -2,400.00 1,800.00  -1,800.00
57 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. -42.26% 26.32 % -36.84%
95,000.00 54,857.00 -40,143.00 120,000.00 25,000.00 60,000.00 -35,000.00
58 CONSTRUCTION SIGNS CLASS A
1536.0000 S.F. 35.0000 4.0000 -88.57% 10.0000 -71.43 % 25.0000 -28.57%
53,760.00 6,144.00 -47,616.00 15,360.00 -38,400.00 38,400.00 -15,360.00
OTHER ITEMS
59 INCENTIVE EARLY COMPL.
EST. 0.00% 0.00% 0.00%
30,000.00 30,000.00 30,000.00 30,000.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 03/11/2021

* % * BID CHECK REPORT * * * TIME: 11:03
PS&E JOB NO :21A001 REVISION NO : BIDS OPENED ON : Apr 7 2021
CONTRACT NO : 009666 REGION NO : 1 AWARDED ON : Apr 12 2021
VERSION NO :4 WORK ORDER# : XL5898
HWY SR 000,009 T LOW BIDDER ------- -—————-- 2ND BIDDER ------- =————=—= 3RD BIDDER -------
TITLE :SR 9 FABER CONSTRUCTION CORP. ACTIVE CONSTRUCTION, INC. TRIMAXX CONSTRUCTION, INC.
UNNAMED TRIBUTARY TO PILCHUCK CREEK 6951 HANNEGAN RD 5110 RIVER ROAD EAST 12903 WAYWARD WAY
FISH PASSAGE
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ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
60 MIN BID REQ - TYPE B PROGRESS SCHEDULE $5,000
L.S. 34.88% 0.00% 0.00%
5,000.00 6,744.00 1,744.00 5,000.00 0.00 5,000.00 0.00
61 STRUCTURE SURVEYING
L.S. 11.28% 4.00% 20.00%
5,000.00 5,564.00 564.00 5,200.00 200.00 6,000.00 1,000.00
62 ROADWAY SURVEYING
L.S. 156.64 % 140.00 % 206.67%
3,750.00 9,624.00 5,874.00 9,000.00 5,250.00 11,500.00 7,750.00
63 ROADSIDE CLEANUP
EST. 0.00% 0.00 % 0.00%
10,100.00 10,100.00 10,100.00 10,100.00
64 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00% 0.00%
5.00 5.00 5.00 5.00
65 MINOR CHANGE
CALC 0.00% 0.00 % 0.00%
-1.00 -1.00 -1.00 -1.00
66 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-3.00 -3.00 -3.00 -3.00
67 ELECTRONIC TICKETING SYSTEM
L.S. -71.98% -74.00 % -90.00%
5,000.00 1,401.00 -3,599.00 1,300.00 -3,700.00 500.00 -4,500.00
68 SPCC PLAN
L.S. 22.60% -80.00 % -50.00%
1,000.00 1,226.00 226.00 200.00 -800.00 500.00 -500.00

69 CONSTRUCTION GEOTEXTILE FOR DITCH LINING
40.0000 S.Y. 3.5000 17.0000 385.71% 66.0000 1,785.71 % 15.0000 328.57%
140.00 680.00 540.00 2,640.00 2,500.00 600.00 460.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 03/11/2021

* * * BID CHECK REPORT * * * TIME: 11:03
PSSE JOB NO : 21A001 REVISION NO : BIDS OPENED ON : Apr 7 2021
CONTRACT NO : 009666 REGION NO  :1 AWARDED ON : Apr 12 2021
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TITLE 1SR 9 FABER CONSTRUCTION CORP. ACTIVE CONSTRUCTION, INC. TRIMAXX CONSTRUCTION, INC.
UNNAMED TRIBUTARY TO PILCHUCK CREEK 6951 HANNEGAN RD 5110 RIVER ROAD EAST 12903 WAYWARD WAY
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ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
70 STREAMBED FINE SEDIMENT
27.0000 TON 55.0000 30.0000 -45.45% 62.0000 12.73 % 80.0000 45 .45 %
1,485.00 810.00 -675.00 1,674.00 189.00 2,160.00 675.00
CONTRACT TOTAL $1,484,319.00 $1,425,519.80 -3.96% $1,489,489.00 0.35% $1,556,313.00 4.85%

BASE TOTAL $1,484,319.00 $1,425,519.80 -3.96% $1,489,489.00 0.35% $1,556,313.00 4.85%




DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 03/11/2021

* * * BID CHECK REPORT * * * TIME: 11:03
PSSE JOB NO : 21A001 REVISION NO : BIDS OPENED ON : Apr 7 2021
CONTRACT NO : 009666 REGION NO  :1 AWARDED ON : Apr 12 2021
VERSION NO : 4 WORK ORDER# : XL5898
iy L8R 000,00 s 4TH BIDDER —---—-- =——————- 5TH BIDDER ------- -——————= 6TH BIDDER —-------
TITLE 1SR 9 GRANITE CONSTRUCTION COMPANY  KIEWIT INFRASTRUCTURE WEST CO. NORTHWEST CONSTRUCTION, INC.
UNNAMED TRIBUTARY TO PILCHUCK CREEK 1525 E. MARINE VIEW DRIVE 33455 6TH AVE S 2353 130TH AVE NE
FISH PASSAGE
212001 SUITE 100
PROJECT EVERETT WA 982011927 FEDERAL WAY WA 980036335 BELLEVUE WA 980051759
COUNTY(S)  : SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100008
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
PREPARATION
1 MOBILIZATION
L.S. 12.86 % 13.27 % 30.38%
122,718.00 138,500.00 15,782.00 139,000.00 16,282.00 160,000.00 37,282.00
2 CLEARING AND GRUBBING
0.3000 ACRE 30,900.0000 81,200.0000 162.78 % 33,000.0000 6.80% 135,000.0000 336.89%
9,270.00 24,360.00  15,090.00 9,900.00 630.00 40,500.00  31,230.00
3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00% 0.00% 0.00%
10,400.00 10,400.00 10,400.00 10,400.00
4 REMOVAL OF STRUCTURES AND OBSTRUCTIONS
L.S. -75.30 % 20.48 % -39.76%
8,300.00 2,050.00  -6,250.00 10,000.00 1,700.00 5,000.00  -3,300.00
5 FORCE ACCOUNT SELECTIVE CLEARING
EST. 0.00% 0.00% 0.00%
7,100.00 7,100.00 7,100.00 7,100.00
GRADING
6 EARTHWORK
L.S. 88.77 % -3.26% 43.94%
211,900.00 400,000.00 188,100.00 205,000.00 -6,900.00 305,000.00 93,100.00
DRAINAGE
7 QUARRY SPALLS
10.0000 TON 102.0000 73.0000 -28.43% 135.0000 32.35% 80.0000 -21.57%
1,020.00 730.00 -290.00 1,350.00 330.00 800.00 -220.00
8 TEMPORARY STREAM DIVERSION
L.S. 16.67 % 33.33% 41.67 %
30,000.00 35,000.00 5,000.00 40,000.00 10,000.00 42,500.00  12,500.00
9 FISH EXCLUSION
EST. 0.00% 0.00% 0.00%

3,100.00 3,100.00 3,100.00 3,100.00



DOT_RGGBO1

PS&E JOB NO :21A001

REVISION NO

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * %

BID CHECK REPORT

* *x *

DATE: 03/11/2021
TIME: 11:03

BIDS OPENED ON : Apr

7 2021

CONTRACT NO : 009666 REGION NO  :1 AWARDED ON : Apr 12 2021
VERSION NO : 4 WORK ORDER# : XL5898
iy L8R 000,00 s 4TH BIDDER —---—-- =——————- 5TH BIDDER ------- -——————= 6TH BIDDER —-------
TITLE 1SR 9 GRANITE CONSTRUCTION COMPANY  KIEWIT INFRASTRUCTURE WEST CO. NORTHWEST CONSTRUCTION, INC.
UNNAMED TRIBUTARY TO PILCHUCK CREEK 1525 E. MARINE VIEW DRIVE 33455 6TH AVE S 2353 130TH AVE NE
FISH PASSAGE
212001 SUITE 100
PROJECT EVERETT WA 982011927 FEDERAL WAY WA 980036335 BELLEVUE WA 980051759
COUNTY(S)  : SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100008
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
DRAINAGE
10 DELETED ITEM
0.0100 EACH 0.0001 0.0000 0.00% 0.0000 0.00% 0.0000 0.00%
0.00 0.00 0.00 0.00 0.00 0.00 0.00
11 STREAMBED MATERIAL
890.0000 TON 130.0000 63.0000 -51.54% 97.0000 -25.38 % 67.0000 -48.46%
115,700.00 56,070.00 -59,630.00 86,330.00 -29,370.00 59,630.00 -56,070.00
STRUCTURE
12 SHORING OR EXTRA EXCAVATION CL. A
L.S. -17.70% 167.49 % 126.34%
24,300.00 20,000.00 -4,300.00 65,000.00 40,700.00 55,000.00 30,700.00
13 CONTRACTOR DESIGNED BURIED STRUCTURE NO.
L.S. -10.00% 23.86 % 5.68%
440,000.00 396,000.00 -44,000.00 545,000.00 105,000.00 465,000.00  25,000.00
HOT MIX ASPHALT
14 PLANING BITUMINOUS PAVEMENT
978.0000 S.Y. 10.0000 5.9000 -41.00% 7.0000 -30.00 % 11.0000 10.00%
9,780.00 5,770.20  -4,009.80 6,846.00 -2,934.00 10,758.00 978.00
15 HMA CL. 1/2 IN. PG 58H-22
300.0000 TON 160.0000 130.0000 -18.75% 173.0000 8.13% 165.0000 3.13%
48,000.00 39,000.00 -9,000.00 51,900.00 3,900.00 49,500.00 1,500.00
16 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
1,248.00 1,248.00 1,248.00 1,248.00
17 COMPACTION PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
3,475.00 3,475.00 3,475.00 3,475.00
18 ASPHALT COST PRICE ADJUSTMENT
cALC 0.00% 0.00% 0.00%
781.00 781.00 781.00 781.00



DOT_RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 03/11/2021

* * * BID CHECK REPORT * * * TIME: 11:03
PSSE JOB NO : 21A001 REVISION NO : BIDS OPENED ON : Apr 7 2021
CONTRACT NO : 009666 REGION NO  :1 AWARDED ON : Apr 12 2021
VERSION NO : 4 WORK ORDER# : XL5898
iy L8R 000,00 s 4TH BIDDER —---—-- =——————- 5TH BIDDER ------- -——————= 6TH BIDDER —-------
TITLE 1SR 9 GRANITE CONSTRUCTION COMPANY  KIEWIT INFRASTRUCTURE WEST CO. NORTHWEST CONSTRUCTION, INC.
UNNAMED TRIBUTARY TO PILCHUCK CREEK 1525 E. MARINE VIEW DRIVE 33455 6TH AVE S 2353 130TH AVE NE
FISH PASSAGE
212001 SUITE 100
PROJECT EVERETT WA 982011927 FEDERAL WAY WA 980036335 BELLEVUE WA 980051759
COUNTY(S)  : SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100008
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
HOT MIX ASPHALT
19 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
EROSION CONTROL AND ROADSIDE PLANTING
20 STREET CLEANING
58.0000 HR 200.0000 170.0000 -15.00% 175.0000 -12.50 % 155.0000 -22.50%
11,600.00 9,860.00  -1,740.00 10,150.00 -1,450.00 8,990.00  -2,610.00
21 COIR LOG
1773.0000 L.F. 12.0000 10.0000 -16.67% 12.0000 0.00% 11.0000 -8.33%
21,276.00 17,730.00 -3,546.00 21,276.00 0.00 19,503.00 -1,773.00
22 EROSION/WATER POLLUTION CONTROL
EST. 0.00% 0.00% 0.00%
31,200.00 31,200.00 31,200.00 31,200.00
23 PSIPE SITKA SPRUCE, 18 IN HT, #2 CONT.
49.0000 EACH 13.0000 24.0000 84.62% 24.0000 84.62 % 31.0000 138.46%
637.00 1,176.00 539.00 1,176.00 539.00 1,519.00 882.00
24 PSIPE WESTERN HEMLOCK, 18 IN HT, #2 CONT.
39.0000 EACH 32.0000 24.0000 -25.00% 24.0000 -25.00 % 31.0000 -3.13%
1,248.00 936.00 -312.00 936.00 -312.00 1,209.00 -39.00
25 PSIPE WESTERN RED CEDAR, 18 IN HT, #2 CONT.
140.0000 EACH 32.0000 22.0000 -31.25% 22.0000 -31.25% 31.0000 -3.13%
4,480.00 3,080.00 -1,400.00 3,080.00 -1,400.00 4,340.00 -140.00
26 PSIPE INDIAN PLUM, 12 IN HT, #1 CONT.
83.0000 EACH 21.0000 16.0000 -23.81% 16.0000 -23.81 % 15.0000 -28.57%
1,743.00 1,328.00 -415.00 1,328.00 -415.00 1,245.00 -498.00
27 PSIPE LADY FERN, 12 IN HT, #1 CONT.
114.0000 EACH 13.0000 16.0000 23.08% 16.0000 23.08 % 15.0000 15.38%
1,482.00 1,824.00 342.00 1,824.00 342.00 1,710.00 228.00

28 PSIPE RED-OSIER DOGWOOD, 12 IN HT, #1 CONT.
92.0000 EACH 13.0000 16.0000 23.08% 16.0000 23.08 % 15.0000 15.38%
1,196.00 1,472.00 276.00 1,472.00 276.00 1,380.00 184.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * * BID CHECK REPORT * * *

DOT_RGGBO1 DATE: 03/11/2021

TIME: 11:03

PS&E JOB NO :21A001 REVISION NO BIDS OPENED ON : Apr 7 2021

CONTRACT NO : 009666 REGION NO 11 AWARDED ON : Apr 12 2021
VERSION NO :4 WORK ORDER# : XL5898

WY .SR 000,000 . mmmme 4TH BIDDER ------- -——---- S5TH BIDDER ------- =--———-- 6TH BIDDER ------—-
TITLE 1SR 9 GRANITE CONSTRUCTION COMPANY  KIEWIT INFRASTRUCTURE WEST CO. NORTHWEST CONSTRUCTION, INC.

UNNAMED TRIBUTARY TO PILCHUCK CREEK
FISH PASSAGE

1525 E. MARINE VIEW DRIVE 33455 6TH AVE S 2353 130TH AVE NE

212001 SUITE 100
PROJECT EVERETT WA 982011927 FEDERAL WAY WA 980036335 BELLEVUE WA 980051759
COUNTY (S) . SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100008
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
EROSION CONTROL AND ROADSIDE PLANTING
29 PSIPE SALMONBERRY, 12 IN HT, #1 CONT.
128.0000 EACH 13.0000 16.0000 23.08% 16.0000 23.08 % 15.0000 15.38%
1,664.00 2,048.00 384.00 2,048.00 384.00 1,920.00 256.00
30 PSIPE RED-OSIER DOGWOOD, 3 FT HT, LIVE STAKE
170.0000 EACH 13.0000 14.0000 7.69% 14.0000 7.69% 15.0000 15.38%
2,210.00 2,380.00 170.00 2,380.00 170.00 2,550.00 340.00
31 PSIPE SITKA WILLOW, 3 FT HT, LIVE STAKE
130.0000 EACH 13.0000 14.0000 7.69% 14.0000 7.69% 15.0000 15.38%
1,690.00 1,820.00 130.00 1,820.00 130.00 1,950.00 260.00
32 PSIPE SNOWBERRY, 12 IN HT, #1 CONT.
28.0000 EACH 13.0000 20.0000 53.85% 20.0000 53.85% 15.0000 15.38%
364.00 560.00 196.00 560.00 196.00 420.00 56.00
33 PSIPE THIMBLEBERRY, 12 IN HT, #1 CONT.
57.0000 EACH 13.0000 20.0000 53.85% 20.0000 53.85% 15.0000 15.38%
741.00 1,140.00 399.00 1,140.00 399.00 855.00 114.00
34 PSIPE VINE MAPLE, 12 IN HT, #1 CONT.
46.0000 EACH 13.0000 20.0000 53.85% 20.0000 53.85% 15.0000 15.38%
598.00 920.00 322.00 920.00 322.00 690.00 92.00
35 PSIPE WESTERN SWORD FERN, 12 IN HT, #1 CONT.
21.0000 EACH 13.0000 20.0000 53.85% 20.0000 53.85% 15.0000 15.38%
273.00 420.00 147.00 420.00 147.00 315.00 42.00
36 PSIPE LIVE FASCINE
190.0000 L.F. 47.0000 53.0000 12.77% 52.0000 10.64 % 15.0000 -68.09%
8,930.00 10,070.00 1,140.00 9,880.00 950.00 2,850.00 -6,080.00
37 FINE COMPOST
1867.0000 S.Y. 11.0000 7.0000 -36.36% 7.0000 -36.36 % 5.5000 -50.00%
20,537.00 13,069.00 -7,468.00 13,069.00 -7,468.00 10,268.50 -10,268.50
38 SOIL AMENDMENT
0.2000 ACRE 19,700.0000 31,000.0000 57.36% 30,000.0000 52.28 % 26,500.0000 34.52%
3,940.00 6,200.00 2,260.00 6,000.00 2,060.00 5,300.00 1,360.00
39 BARK OR WOOD CHIP MULCH
0.6000 ACRE 20,200.0000 28,000.0000 38.61% 28,000.0000 38.61% 25,000.0000 23.76%
12,120.00 16,800.00 4,680.00 16,800.00 4,680.00 15,000.00 2,880.00



DOT_RGGBO1

PS&E JOB NO :21A001 REVISION NO
CONTRACT NO : 009666 REGION NO 1
VERSION NO :4 WORK ORDER# : XL5898
HWY : SR 000,009

TITLE :SR 9

UNNAMED TRIBUTARY TO PILCHUCK CREEK
FISH PASSAGE

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * %

BID CHECK REPORT * * *

——————— 4TH BIDDER ------—-

GRANITE CONSTRUCTION COMPANY
1525 E. MARINE VIEW DRIVE

DATE: 03/11/2021
TIME: 11:03

BIDS OPENED ON : Apr
AWARDED ON : Apr 12 2021

——————— STH BIDDER -------

KIEWIT INFRASTRUCTURE WEST CO.

33455 6TH AVE S

7 2021

——————— 6TH BIDDER ------—-

NORTHWEST CONSTRUCTION, INC.

2353 130TH AVE NE

212001 SUITE 100
PROJECT EVERETT WA 982011927 FEDERAL WAY WA 980036335 BELLEVUE WA 980051759
COUNTY (S) . SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100008
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
EROSION CONTROL AND ROADSIDE PLANTING
40 SOD INSTALLATION
37.0000 S.Y. 15.0000 79.0000 426.67 % 79.0000 426.67 % 32.0000 113.33%
555.00 2,923.00 2,368.00 2,923.00 2,368.00 1,184.00 629.00
41 HIGH VISIBILITY FENCE
600.0000 L.F. 5.5000 4.0000 -27.27% 7.0000 27.27 % 4.0000 -27.27%
3,300.00 2,400.00 -900.00 4,200.00 900.00 2,400.00 -900.00
42 ENVIRONMENTAL COMPLIANCE LEAD
L.S. -50.00% 150.00 % 0.00%
1,000.00 500.00 -500.00 2,500.00 1,500.00 1,000.00 0.00
43 CHANNEL SPANNING LOG
1.0000 EACH 500.0000 980.0000 96.00 % 1,200.0000 140.00 % 1,500.0000 200.00%
500.00 980.00 480.00 1,200.00 700.00 1,500.00 1,000.00
44 NATIVE BRUSH PILE
1.0000 EACH 108.0000 210.0000 94.44 % 1,000.0000 825.93 % 750.0000 594.44 %
108.00 210.00 102.00 1,000.00 892.00 750.00 642.00
45 COMPOST SEEDING
710.0000 S.Y. 7.0000 7.7000 10.00% 8.0000 14.29% 3.5000 -50.00%
4,970.00 5,467.00 497.00 5,680.00 710.00 2,485.00 -2,485.00
46 HERBICIDE APPLICATION PRIOR TO COMPOST PLACEMENT
0.4000 ACRE 6,200.0000 8,780.0000 41.61% 9,000.0000 45.16 % 3,500.0000 -43.55%
2,480.00 3,512.00 1,032.00 3,600.00 1,120.00 1,400.00 -1,080.00
47 TREE PROTECTION
L.S -94.45% -61.29 % -96.77%
15,500.00 860.00 -14,640.00 6,000.00 -9,500.00 500.00 -15,000.00
48 HIGH VISIBILITY STAKING
600.0000 L.F. 4.2500 1.9000 -55.29% 2.0000 -52.94 % 5.0000 17.65%
2,550.00 1,140.00 -1,410.00 1,200.00 -1,350.00 3,000.00 450.00
49 FORCE ACCOUNT ADDITIONAL STREAM RESTORATION
EST. 0.00% 0.00% 0.00%
11,400.00 11,400.00 11,400.00 11,400.00



DOT RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 03/11/2021
- * * * BID CHECK REPORT * * * TIME: 11:03
PSSE JOB NO : 21A001 REVISION NO BIDS OPENED ON : Apr 7 2021
CONTRACT NO : 009666 REGION NO  :1 AWARDED ON : Apr 12 2021
VERSION NO : 4 WORK ORDER# : XL5898
iy L8R 000,00 s 4TH BIDDER —---—-- =——————- 5TH BIDDER ------- -——————= 6TH BIDDER —-------
TITLE 1SR 9 GRANITE CONSTRUCTION COMPANY  KIEWIT INFRASTRUCTURE WEST CO. NORTHWEST CONSTRUCTION, INC.
UNNAMED TRIBUTARY TO PILCHUCK CREEK 1525 E. MARINE VIEW DRIVE 33455 6TH AVE S 2353 130TH AVE NE
FISH PASSAGE
212001 SUITE 100
PROJECT EVERETT WA 982011927 FEDERAL WAY WA 980036335 BELLEVUE WA 980051759
COUNTY(S)  : SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100008
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
TRAFFIC
50 BEAM GUARDRAIL TYPE 31
500.0000 L.F. 50.0000 45.0000 -10.00% 48.0000 -4.00 % 33.0000 -34.00%
25,000.00 22,500.00  -2,500.00 24,000.00 -1,000.00 16,500.00  -8,500.00
51 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL
4.0000 EACH 4,500.0000 3,840.0000 -14.67% 3,800.0000 -15.56 % 5,000.0000 11.11%
18,000.00 15,360.00 -2,640.00 15,200.00 -2,800.00 20,000.00 2,000.00
52 FLEXIBLE GUIDE POST
10.0000 EACH 50.0000 110.0000 120.00 % 85.0000 70.00 % 165.0000 230.00%
500.00 1,100.00 600.00 850.00 350.00 1,650.00 1,150.00
53 PAINT LINE
1200.0000 L.F. 4.0000 1.7000 -57.50% 2.0000 -50.00 % 2.7500 -31.25%
4,800.00 2,040.00 -2,760.00 2,400.00 -2,400.00 3,300.00 -1,500.00
54 RECESSED PAVEMENT MARKER
0.1000 HUND 43,000.0000 27,400.0000 -36.28% 25,000.0000 -41.86 % 26,000.0000 -39.53%
4,300.00 2,740.00  -1,560.00 2,500.00 -1,800.00 2,600.00  -1,700.00
55 PERMANENT SIGNING
L.S 116.00 % 180.00 % -50.00%
500.00 1,080.00 580.00 1,400.00 900.00 250.00 -250.00
56 TEMPORARY PAVEMENT MARKING-SHORT DURATION
1200.0000 L.F. 3.0000 0.6000 -80.00% 1.0000 -66.67 % 0.2500 -91.67 %
3,600.00 720.00  -2,880.00 1,200.00 -2,400.00 300.00  -3,300.00
57 PROJECT TEMPORARY TRAFFIC CONTROL
L.S. 15.79 % -52.63 % 10.53%
95,000.00 110,000.00 15,000.00 45,000.00 -50,000.00 105,000.00 10,000.00
58 CONSTRUCTION SIGNS CLASS A
1536.0000 S.F. 35.0000 24.0000 -31.43% 43.0000 22.86 % 19.0000 -45.71%
53,760.00 36,864.00 -16,896.00 66,048.00 12,288.00 29,184.00 -24,576.00
OTHER ITEMS
59 INCENTIVE EARLY COMPL.
EST. 0.00% 0.00% 0.00%
30,000.00 30,000.00 30,000.00 30,000.00



DOT RGGBO1 WASHINGTON STATE DEPARTMENT OF TRANSPORTATION DATE: 03/11/2021
- * * * BID CHECK REPORT * * * TIME: 11:03
PSSE JOB NO : 21A001 REVISION NO BIDS OPENED ON : Apr 7 2021
CONTRACT NO : 009666 REGION NO  :1 AWARDED ON : Apr 12 2021
VERSION NO : 4 WORK ORDER# : XL5898
iy L8R 000,00 s 4TH BIDDER —---—-- =——————- 5TH BIDDER ------- -——————= 6TH BIDDER —-------
TITLE 1SR 9 GRANITE CONSTRUCTION COMPANY  KIEWIT INFRASTRUCTURE WEST CO. NORTHWEST CONSTRUCTION, INC.
UNNAMED TRIBUTARY TO PILCHUCK CREEK 1525 E. MARINE VIEW DRIVE 33455 6TH AVE S 2353 130TH AVE NE
FISH PASSAGE
212001 SUITE 100
PROJECT EVERETT WA 982011927 FEDERAL WAY WA 980036335 BELLEVUE WA 980051759
COUNTY(S)  : SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100008
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
60 MIN BID REQ - TYPE B PROGRESS SCHEDULE $5,000
L.S. 0.00% 0.00% 0.00%
5,000.00 5,000.00 0.00 5,000.00 0.00 5,000.00 0.00
61 STRUCTURE SURVEYING
L.S. 40.00 % 60.00 % 30.00%
5,000.00 7,000.00 2,000.00 8,000.00 3,000.00 6,500.00 1,500.00
62 ROADWAY SURVEYING
L.S. 147.20% 220.00 % 206.67 %
3,750.00 9,270.00 5,520.00 12,000.00 8,250.00 11,500.00 7,750.00
63 ROADSIDE CLEANUP
EST. 0.00% 0.00% 0.00%
10,100.00 10,100.00 10,100.00 10,100.00
64 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00% 0.00% 0.00%
5.00 5.00 5.00 5.00
65 MINOR CHANGE
CALC 0.00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
66 AGGREGATE COMPLIANCE PRICE ADJUSTMENT
CALC 0.00% 0.00% 0.00%
-3.00 -3.00 -3.00 -3.00
67 ELECTRONIC TICKETING SYSTEM
L.S. -80.00 % -80.00 % -90.00%
5,000.00 1,000.00 -4,000.00 1,000.00 -4,000.00 500.00 -4,500.00
68 SPCC PLAN
L.S. -50.00 % 0.00% 50.00 %
1,000.00 500.00 -500.00 1,000.00 0.00 1,500.00 500.00
69 CONSTRUCTION GEOTEXTILE FOR DITCH LINING
40.0000 s.Y. 3.5000 1.1000 -68.57% 17.0000 385.71 % 12.0000 242.86%
140.00 44.00 -96.00 680.00 540.00 480.00 340.00



DOT_RGGBO1

PS&E JOB NO :21A001
CONTRACT NO : 009666
VERSION NO :4

HWY : SR 000,009

TITLE :SR 9
UNNAMED TRIBUTARY TO PILCHUCK CREEK
FISH PASSAGE

REVISION NO
REGION NO 1
WORK ORDER# : XL5898

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

————— 4TH BIDDER

GRANITE CONSTRUCTION COMPANY
1525 E. MARINE VIEW DRIVE

DATE: 03/11/2021
TIME: 11:03

BIDS OPENED ON : Apr 7 2021
AWARDED ON : Apr 12 2021

5TH BIDDER 6TH BIDDER

KIEWIT INFRASTRUCTURE WEST CO. NORTHWEST CONSTRUCTION, INC.
33455 6TH AVE S 2353 130TH AVE NE

212001 SUITE 100
PROJECT EVERETT WA 982011927 FEDERAL WAY WA 980036335 BELLEVUE WA 980051759
COUNTY (S) . SNOHOMISH CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : 100008
ENGR'S. EST.
ITEM ITEM DESCRIPTION UNIT PRICE PER UNIT/ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ $ DIFF./ PRICE PER UNIT/ % DIFF./
NO. EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF. TOTAL AMOUNT AMT .DIFF.
OTHER ITEMS
70 STREAMBED FINE SEDIMENT
27.0000 TON 55.0000 360.0000 554.55% 85.0000 54.55 % 125.0000 127.27%
1,485.00 9,720.00 8,235.00 2,295.00 810.00 3,375.00 1,890.00
CONTRACT TOTAL $1,484,319.00 $1,562,047.20 5.24% $1,582,285.00 6.60% $1,606,364.50 8.22%
BASE TOTAL $1,484,319.00 $1,562,047.20 5.24% $1,582,285.00 6.60% $1,606,364.50 8.22%




